STATE OF MAINE
DEPARTMENT OFTRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLE

GOVERNOR

Dear S

THE MAINE

COMM ISSIONER

March 12, 2004

Subject: Salem TWP
Project No. BR-8973(00) X
PIN 8973.00

Bid Amendment No. 2

r/Ms.:
Please make the following changes to your bid package:

Delete the “ Schedule of Items’ dated 040219 seven pages total, and replace with  the
attached “ Schedule of Items’ dated 040312 seven pages total.

Delete the first page of the “Contract Agreement, Offer & Award” with a completion
date of October 9, 2004 (both copies) two pages total, and replace with the

attached “ Contract Agreement, Offer & Award” with acompletion date of June 1,
2005 (both copies) two pages total.

Delete “ Specia Provision Section 107 Prosecution and Progress (Contract Time)”
dated October 28, 2003 one page and replace with the attached “ Special Provision
Section 107 Prosecution and Progress (Contract Time)” dated March 12, 2004 one

page.

Delete “ Specia Provision Section 502 Structural Concrete (QC/QA Acceptance
Methods)” dated September 29, 2003 page 1 of 1 and replace with the attached
“Special Provision Section 502 Structural Concrete (QC/QA Acceptance
Methods)”dated March 10, 2004 page 1 of 1.

Please make the following changes to the Plan Sheets:

On page 2 of 29 entitled “Estimated Quantities’ add the following to the Estimated
Quantities list:

403.211, Hot Mix Asphalt (shimming) 100 Megagrams
409.15, Bituminous Tack Coat, Applied 1000 Liters

PRINTED ON RECYCLED PAPER

DEPARTMENT OF TRANSPORTATION IS AN AFFIRMATIVE ACTION - EQUAL OPPORTUNITY EMPLOYER



On page 2 of 29 entitled “Estimated Quantities” add the following note to the
General Construction Notes:

20. Existing substructure units are to be removed to 300 mm below finished
grade.

Make these changes in pen and ink.

Consider these changes prior to submitting your bid on March 17, 2004.

Sincerely, C6"‘_%M/

Scott Bickford
Contracts & Specifications Engineer



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 1

DATE : 040312
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008973.00 PROJECT (S) : BR-8973(00)X
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

1202.19 REMOVING EXISTING | | | | |
0010 | BRIDGE | LUMP | LUMP | |

|206.082 STRUCTURAL EARTH | | | | |
0050 | EXCAVATION - MAJOR | 95.000] | |

| STRUCTURES |M3 | | | |

|304.10 AGGREGATE SUBBASE | | | | |
0060 | COURSE - GRAVEL | 2150.000| | | |

|403.207 HOT MIX ASPHALT | | | |
0070|19.0 MM NOMINAL MAX SIZE | 320.000]| | |

|403.208 HOT MIX ASPHALT | | | | |
0080|12.5 MM, SURFACE | 225.000] | |

|403.210 HOT MIX ASPHALT | | | | |
0090|9.5 MM NOMINAL MAX SIZE | 60.000] | |

|403.211 HOT MIX ASPHALT | | | |
0100| (SHIM) | 100.000]| | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 2

DATE : 040312
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008973.00 PROJECT (S) : BR-8973(00)X
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|409.15 BITUMINOUS TACK | | | | |
0110 |COAT APPLIED | 1000.000]| | | |

|501.231 DYNAMIC LOADING | | | | |
0120 | TEST | 1.000] | | |

|501.50 STEEL H-BEAM [ | | | |
0130 |PILES 132 KG/M, [ 270.000| | |

| DELIVERED |M | | | |

|501.501 STEEL H-BEAM | | | | |
0140 |PILES 132 KG/M, IN PLACE | 270.000| | |

|501.92 PILE DRIVING | | | | |
0170 | EQUIPMENT MOBILIZATION  |LUMP | LUMP | |

|502.219 STRUCTURAL | | | | |
0180 |CONCRETE, ABUTMENTS AND |LUMP | LUMP | |

| RETAINING WALLS | | | | |

|502.26 STRUCTURAL | | | |
0190 | CONCRETE ROADWAY AND | LUMP | LUMP | |

| SIDEWALK SLABS ON STEEL | | | | |

| BRIDGES | I | | |

|502.45 STRUCTURAL | | | |
0200 | CONCRETE APPROACH SLABS | 16.000] | |

|502.49 STRUCTURAL | | | |
0210 | CONCRETE CURBS AND | LUMP | LUMP | |
| SIDEWALKS | | | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 3

DATE : 040312
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008973.00 PROJECT (S) : BR-8973(00)X
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|503.17 MECHANICAL WELDED | | | | |
0240 | SPLICE | 64.000] | | |

|504.702 STRUCTURAL STEEL | | | | |
0250 | FABRICATED AND DELIVERED, | LUMP | LUMP | |
| WELDED | | | | |

|504.71 STRUCTURAL STEEL | | | | |
0260 | ERECTION | LUMP | LUMP | |

|507.0811 STEEL BRIDGE | | | |
0280 |RAILING, 2 BAR | LUMP | LUMP | |

|508.14 HIGH PERFORMANCE | | | | |
0290 | HATERPROOFING MEMBRANE  |LUMP | LUMP | |

|511.07 COFFERDAM: | | | | |
0300 | ABUTMENT NO. 1 | LUMP | LUMP | |

|511.07 COFFERDAM: | | | | |
0310 |ABUTMENT NO. 2 | LUMP | LUMP | |

|514.06 CURING BOX FOR | | | | |
0320 | CONCRETE CYLINDERS | 1.000] | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 4

DATE : 040312
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008973.00 PROJECT (S) : BR-8973(00)X
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|515.20 PROTECTIVE | | | | |
0330 |COATING FOR CONCRETE | 120.000] | |

| SURFACES | M2 | | | |

| 526 .34 PERMANENT | | | | |
0340 | CONCRETE TRANSITION | 4.000] | |

| BARRIER |EA | | | |

|603.17 450 MM CULVERT | | | | |
0350 | PIPE OPTION I | 9.000] | | |

|605.09 150 MM UNDERDRAIN | | | |
0360 | TYPE B | 100.000]| | |

|605.11 300 MM UNDERDRAIN | | | |
0370 | TYPE C | 60.000| | |

|606.17 GUARDRAIL TYPE 3B | | | |
0380|- SINGLE RAIL | 31.000]| | |

|606.1721 BRIDGE | | | | |
0390 | TRANSITION - TYPE 1 | 4.000] | |

| 606.35 GUARDRAIL | | | | |
0400 | DELINEATOR POST | 6.000]| | |

| 606.76 MODIFIED | | | | |
0410 | ECCENTRIC LOADER | 4.000] | |
| TERMINAL |EA | | | |

| 610.18 STONE DITCH | | | | |
0430 | PROTECTION | 40.000]| | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 5

DATE : 040312
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008973.00 PROJECT (S) : BR-8973(00)X
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|613.319 EROSION CONTROL | | | |
0440 | BLANKET | 50.000] | |

|1615.0701 LOAM - PLAN | | | |
0450 | QUANTITY | 90.000]| | |

|618.1301 SEEDING METHOD | | | |
0460 |INUMBER 1 - PLAN QUANTITY | 8.000] | |

|618.1401 SEEDING METHOD | | | |
0470 |[NUMBER 2 - PLAN QUANTITY | 10.000]| | |

1619.1201 MULCH - PLAN | | | |
0480 | QUANTITY | 18.000]| | |

1619.1401 EROSION CONTROL | | | |
0490 |MIX | 180.000] | |

|621.195 MEDIUM DECIDUOUS | | | | |
0500 |TREE (45 MM - 50 MM [ 6.000| | |

|CALIPER) GROUP A |EA | | |

|621.273 LARGE DECIDUOUS | | | | |
0510 | TREE (50 MM - 65 MM [ 3.000] | |

|CALIPER) GROUP A |EA | | |

|621.546 DECIDUOUS SHRUBS | | | |
0520| (600 MM - 900 MM) GROUP | 18.000| | |

|621.552 DECIDUOUS SHRUBS | | | |
0530| (900 MM - 1200 MM) GROUP | 12.000]| | |

|627.711 WHITE OR YELLOW | | | | |
0540 | PAINTED PAVEMENT MARKING | 870.000| | |
|LINE (PLAN QUANTITY ) M | | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 6

DATE : 040312
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008973.00 PROJECT (S) : BR-8973(00)X
CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 629.05 HAND LABOR, | | | |
0550 | STRAIGHT TIME | 40.000| | | |

|631.12 ALL PURPOSE | | | | |
0560 | EXCAVATOR (INCLUDING | 20.000| | |
| OPERATOR) |HR | | | |

|631.172 TRUCK - LARGE | | | |
0570 | (INCLUDING OPERATOR) | 20.000] | |

| 652.312 TYPE III | | | | |
0600 | BARRICADE | 6.000]| | | |

| 652 .35 CONSTRUCTION | | | | |
0630 | SIGNS | 50.000] | | |

| 652.361 MAINTENANCE OF | | | | |
0640 | TRAFFIC CONTROL DEVICES |LUMP | LUMP | |



MAINE DEPARTMENT OF TRANSPORTATION PAGE: 7

DATE : 040312
SCHEDULE OF ITEMS REVISED:
CONTRACT ID: 008973.00 PROJECT (S) : BR-8973(00)X
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY RV Sy
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 656.75 TEMPORARY SOIL | | | | |
0660 |EROSION AND WATER | LUMP | LUMP | |
| POLLUTION CONTROL | | | |



CONTRACT AGREEMENT, OFFER & AWARD

AGREEMENT made on the date last signed below, by and between the State of Maine,
acting through and by its Department of Transportation (Department), an agency of state
government with its principal administrative offices located at Child Street, Augusta, Maine,
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and

a corporation or other legal entity organized under the laws of the State of Maine, with its

principal place of business located at

The Department and the Contractor, in consideration of the mutual promises set forth in this
Agreement (the “Contract”), hereby agree as follows:

A.

The Work.

The Contractor agrees to complete all Work as specified or indicated in the Contract
including Extra Work in conformity with the Contract, PIN No. 8973.00

, for the BRIDGE REPLACEMENT in SALEM TWP, County of FRANKLIN,
Maine. The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.

The Contractor agrees to complete all Work, except warranty work, on or before
June 1, 2005 . Further, the Department may deduct from moneys otherwise due the
Contractor, not as a penalty, but as Liquidated Damages in accordance with Sections
107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.

Price.



CONTRACT AGREEMENT, OFFER & AWARD
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acting through and by its Department of Transportation (Department), an agency of state
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The Department and the Contractor, in consideration of the mutual promises set forth in this
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including Extra Work in conformity with the Contract, PIN No. 8973.00

, for the BRIDGE REPLACEMENT in SALEM TWP, County of FRANKLIN,
Maine. The Work includes construction, maintenance during construction, warranty as
provided in the Contract, and other incidental work.

The Contractor shall be responsible for furnishing all supervision, labor, equipment,
tools supplies, permanent materials and temporary materials required to perform the
Work including construction quality control including inspection, testing and
documentation, all required documentation at the conclusion of the project, warranting
its work and performing all other work indicated in the Contract.

The Department shall have the right to alter the nature and extent of the Work as
provided in the Contract; payment to be made as provided in the same.

Time.
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107.7 and 107.8 of the State of Maine Department of Transportation Standard
Specifications, Revision of December 2002.

Price.



Salem
BR-8973(00)X
March 12, 2004

SPECIAL PROVISION
SECTION 107

PROSECUTION AND PROGRESS
(Contract Time)

The Base course of pavement must be complete on both lanes of the bridge and
approaches on or before November 15", 2004. Should the contractor opt to pave the
surface course in the spring the contractor shall construct the base course to match the
surface at each end and shall ramp the thickness of it down to its design thickness over a
length of 10 meters, and the contractor will be required to mill that 10 meter length down
to allow for the proper thickness of surface course to be placed in the spring, and base
course should be paved to the berm line behind the guardrail. When final paving is done
in the spring the surface course should be carried only to the face of rail in guardrail
sections. Thiswork shall be considered incidental to related paving items. No additional
payment shall be made for milling. The contractor will be assessed supplemental
liquidated damages of $2500.00 per day for each day beyond the base course paving
completion date for which the base course pavement is not complete. These liquidated
damages will be in addition to those specified in Standard Specification section 107.7.2

Guardrail and bridge rail must be installed prior to December 1%, 2004. The contractor
will be assessed supplemental liquidated damages of $2500.00 per day for each day
beyond the guardrail and bridge rail completion date for which the guardrail and bridge
raill isnot complete. These liquidated damages will be in addition to those specified in
Standard Specification section 107.7.2

The specified contract completion date is June 1%, 2005.

lofl



Sadem
Br-8973(00)x

March 10, 2004
SPECIAL PROVISION
SECTION 502
STRUCTURAL CONCRETE
(QC/QA Acceptance Methods)
CLASS OF ITEM DESCRIPTION P METHOD
CONCRETE | NUMBER
A 502.26 Struc. Conc. Superstructure Sab (ClassA) | $680 A
LP 502.49 Structural Concrete Curbs & Sidewalks B
A 502.219 Structural Concrete Abutments and Retaining | $680 A
wadls
A 502.45 Structural Concrete Approach Slab B

P vaueslisted above reflect the price per cubic meter for al pay adjustment purposes.

Pagelof 1






